



LOGISTIC UNITED SERVICE S.A.: ESTIMATE

Customer Name: CONMOXA

Date:30/11/2024

Centro de costo:

EQUIPO VR31

tasa de cambio: 25.0909

				ESTIMATE			
ITEM	ID	EQUIPO	DESCRIPTION	HOURS	SPARTS	\$LABOR	TOTAL
1	Conmoxa	VR31	Desmotar, enderezar,soldar paral esquinero derecho tresero	32		L. 5,419.63	L. 5,419.63
2	Conmoxa	VR31	Enderezar 4 pie de biga cortinero corredizo	18		L. 3,048.54	L. 3,048.54
3	Conmoxa	VR31	Cambiar 8 x 4 pie de lamina de techo	12		L. 2,032.36	L. 2,032.36
4	Conmoxa	VR31	Enderezar paralez de lamina de techo	7		L. 1,185.55	L. 1,185.55
5	Conmoxa	VR31	Enderezar lamina de 4x4 de pared trasera	12		L. 2,032.36	L. 2,032.36
6	Conmoxa	VR31	Sellar 153 pie de sicaflex	7.65		L. 1,295.63	L. 1,295.63
7	Conmoxa	VR31	Inspeccion	0.25		L. 42.34	L. 42.34
			U/L				
			TOTAL HRS	88.65			
			Sub Total:			L. 15,014.08	L. 15,056.42
			Impto				L. 2,258.46
			Total:				L. 17,314.89
		Unidades	Materiales a Necesitar				
		1	Lamina de aluminio para techo de 4 x 8			L. 5,600.00	L. 5,600.00
		400	Remaches de 1/4			L. 580.00	L. 580.00
		30	Tornillos completos de 3/8 x 2			L. 600.00	L. 600.00
		1	Bote de penetrate			L. 240.00	L. 240.00
		4	Libras de baria de aluminio			L. 2,720.00	L. 2,720.00
		7	Libras de baria 60/11			L. 266.00	L. 266.00
		1/2	Silindro de gas acetileno			L. 1,600.00	L. 1,600.00
		2	Silindros de oxigeno			L. 1,100.00	L. 1,100.00
			Sub - Total:			L. 12,440.00	L. -
			Total				L. 12,706.00
			Isv. 15%				L. 1,905.90
			Total Materiales:				L. 14,611.90
ESTIMATED BY: JAIRO FLORES							

